STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016
JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNCR COMMISSIONER

September 21, 2006
Subject: Madison

Project No. NH-9196(00)E
Pin No. 9196.00
Amendment No. 1

Dear Sir/Ms:
Please make the following changes to the Bid Documents:

Add the attached “Special Provision, Required Participation by, Disadvantaged Business
Enterprise” dated September 28, 2005 two pages total.

Add the attached Disadvantage/Women Business Enterprise Utilization Form dated
September 19, 2006 one page total.

Remove in its entirety the existing “Schedule of Items™ dated 060905 seven pages total
and replace with the new updated “Schedule of Items” dated 060920 seven pages total.

Add the attached “Special Provisions, Section 621, Landscape, (Plant Species
Specification and Quantities List)” dated September 1, 2006 one page total.

In the Plans, on the “Quantities” sheet, sheet four of one hundred seventeen, Delete in
their entirety Items: 621.178 & 621.249 and replace with the following Items: 621.037
Evergreen Trees (1500MM-1800MM B&B) — (Unit) Ea. — (Quantity) 38 and 621.552
Deciduous Shrubs (900MM-1200MM) — (Unit) Ea. — (Quantity) 20. Make these changes
in pen and ink.

PRINTED ON RECYCLED PAPER

THE MAINE DEPARMENT OF TRANSPORTATION IS AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER



The following question has been received.

Question: In the Plans on the General Notes page, general note #30 references Casco
Traps. Where can I find them?

Response: This Casco Trap is detailed in the State of Maine, Department of
Transportation, Standard Details Book on page 604(16) at the top of the page.

Consider these changes and information prior to submitting your bid on September 27,
2006.

cott Bickford
Contracts & Specifications Engineer



September 28, 2005
Supersedes June 1, 1988

SPECIAL PROVISON
Required Participation by
DISADVANTAGED BUSINESS ENTERPRISE

The goal of work to be performed by Disadvantaged Business Enterprises for this
contract is found on the DBE Utilization Bid Proposal sheets immediately following the
Schedule of Items. For the purpose of this Special Provision, Disadvantage Business
Enterprises are those which are so certified by the Civil Rights Office prior to the
performance of the DBE on this contract.

Compliance with this Special Provision may be fulfilled by Disadvantaged Business
Enterprise as either:

A sole prime contractor,

A member of a joint venture, may count towards commitment only the percentage
of the ownership and control of the DBE partner in the joint venture,

An approved subcontractor,

An owner-operator of construction equipment.

A renter of construction equipment to a prime or subcontractor,

A consultant,

A regular dealer of materials and/or equipment but only 60 percent of
expenditures to DBE suppliers may be counted toward the commitment unless
the supplier is also the manufacturer,

Any combination of the above.

In determining compliance with the Special Provision the total creditable dollars paid to
the Disadvantaged Business Enterprise shall be subtracted from the amount stated in
the DBE Utilization Bid Proposal. The Contractor shall maintain records of payment in
a form acceptable to that Office before requesting retent from the Contracts Section.

Failure by the Contractor to achieve the stated DBE goal, or more of this Contract
performed by Disadvantaged Business Enterprise will result in the reduction in
Contract payments by the amount determined by subtracting the resulting dollar value
of work actually creditable to Disadvantaged Business Enterprise unless MDOT, Civil
Rights Office waives requirement because the Contractor has demonstrated a good faith
effort to meet the contract goal in accordance with the following standards;

1.

Whether the Contractor attended any pre-bid meetings that were scheduled by
the MDOT to inform DBE’s of subcontracting opportunities;

Whether the Contractor advertised in general circulation, trade association, and
minority/women’s focus media concerning the subcontracting opportunities;

Whether the Contractor provided written notice to a reasonable number of
specific DBE’s that their interest in the contract is being solicited:
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10.

11.

September 28, 2005
Supersedes June 1, 1988

Whether the Contractor followed up on initial solicitation of interest by directly
contacting DBE’s to determine with certainty whether the DBE’s were
interested;

Whether the Contractor selected portions of the work to be performed by DBE’s
in order to increase the likelihood of meeting the DBE goals;

Whether the Contractor provided interested DBE’s with adequate information
about the plans, specifications and requirements of the Contract:

Whether the Contractor negotiated in good faith with interested DBE’s, not
rejecting DBE’s as unqualified without sound reasons based on a thorough
investigation of their capabilities;

Whether the Contractor made efforts to assist interested DBE’s in obtaining
bonding or insurance, or made efforts to provide DBE’s with other appropriate
technical/financial assistance required by the MDOT or contractor;

Whether the Contractor effectively used the services of available
minority/women’s community organizations, minority/women’s contractors’
groups; local, state and federal minority/women’s business assistance offices;
and other organizations that provide assistance in the recruitment and placement
of DBE’s;

Quarterly reports of actual dollars paid to DBE’s on this project will be
submitted to the Civil Rights Office by the end of the first week of January,
April, July and October for the period covering the proceeding three months
considered Federal Fiscal year quarters. The reports will be submitted directly
on forms provided by that office. Failure to submit the form by the deadline
may result in a withholding of approval of partial payment estimates by the
Resident;

Any substitution of the named DBE firm(s) or the approved activity of the said
firm(s) from that firm or activity and in the pre-contract signature compliance
review form must be approved by Contract Modification which must be
submitted by the Resident to the Civil Rights Office.

The following are acceptable reasons for approval of such a change order:

The DBE defaults or is over-extended:
The MDOT deletes portions of the work to be performed by the DBE.

It is not intended that the ability to negotiate a more advantageous contract with another
sub-contractor be considered a valid basis for such a change in the DBE utilization once
the pre-contract review has been passed. This Special Provision is in addition to all
other Equal Employment Opportunity requirements of this contract. The Contractor
must report the use of any bona-fide DBE.
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Madison
PIN. 9196.00
September 19, 2006

DISADVANTAGE/WOMEN BUSINESS ENTERPRISE
UTILIZATION BID PROPOSAL

This bid assurance identifies the certified D/WBE firms which the bidder intends
to use in meeting the D/WBE goal of this project.

Bidders who do not comply accordingly will find their bid rejected.

Provide in the space below the name and a brief description of the work or bid
item(s) to be completed by the D/WBE. Bidders are reminded that the more detailed Pre-
Signature Compliance Review form is required by close of business on bid opening day.
It is to be presented to the Civil Rights Office, DOT Building. Completed DBE Proposed
Utilization Forms may be faxed to 624-3431 ATTENTION, Civil Rights, but must be
received prior to close of business.

D/WBE 5 % goal
Name of D/WBE Description of participation
Projected Cost of the Above
*Signature Date

*Signature indicates statement of intended utilization is accurate and
reflects the bidder’s good faith efforts.



MAINE DEPARTMENT OF TRANSPORTATION

CONTRACT ID: 009196.00

CONTRACTOR :

SCHEDULE OF

ITEMS

PAGE: 1
DATE: 060920
REVISED:

PROJECT(S): NH-9196(00)E

ITEM

APPROX.
QUANTITY
AND UNITS

SECTION 0001 PROJECT ITEMS

]201.23 REMOVING SINGLE

0020 | TREE

TOP ONLY

|]202.08 REMOVING BUILDING

0040|NO. :

1

]202.203 PAVEMENT BUTT

0050 JOINTS

0070]

1.
HA
25.
EA
30.
EA
|LUMP
680
M2
55100
M3
1500
M3
1830
M3
2000



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 060920
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009196.00 PROJECT(S): NH-9196(00)E
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS

]206.061 STRUCTURAL EARTH | I I I
0100 | EXCAVATION - DRAINAGE I I I I
JAND MINOR STRUCTURES, M3 I I I I
|BELOW GRADE I I I I

|206.07 STRUCTURAL ROCK | | |
0110 EXCAVATION - DRAINAGE | 530.000] | | |
|AND MINOR STRUCTURES [M3 | | | |
|304.10 AGGREGATE SUBBASE | | | | |
0120 COURSE - GRAVEL | 1245.000] | | |
| IM3 | |
|308.35 FULL DEPTH | | | | |
0130|RECYCLED PAVEMENT ( WITH | 36250.000] | | |
|BITUMINOUS STABILIZER)  |M2 | | | |
| | | I I |
|403.207 HOT MIX ASPHALT | | |
0140]19.0 MM NOMINAL MAX SIZE | 6450.000] | | |
| IMG | I I |
|403.208 HOT MIX ASPHALT | | | | |
0150]12.5 MM, SURFACE | 3850.000] | | |
| IMG | I I |
|403.209 HOT MIX ASPHALT | | | | |
0160]9.5 MM (SIDEWALKS, | 570.000] | | |
IDRIVES, INCIDENTALS) |MG | | | |
|403.213 HOT MIX ASPHALT | | | | |
0170]12.5 MM, BASE | 4400.000] | | |
| IMG | I I |
|409.15 BITUMINOUS TACK | | | | |
0180 COAT APPLIED | 9510.000] | | |
| IL | I I |

|603.15 300 MM CULVERT |
0190|PIPE OPTION I I 53.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 060920
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009196.00 PROJECT(S): NH-9196(00)E
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|603.159 300 MM CULVERT | I I I I
0200|PIPE OPTION 111 I 2.000] I I I
| IM | I I |
|603.16 375 MM CULVERT I | | | I
0210|PIPE OPTION I I 219.000]| I I I
| IM | I I |
|603.17 450 MM CULVERT I I I I I
0220|PIPE OPTION | I 100.000]| I I I
| IM | I I |
|603.179 450 MM CULVERT | I I I I
0230|PIPE OPTION 111 I 121.000]| I I I
| IM | I I |
|603.189 525 MM CULVERT | I I I I
0240|PIPE OPTION 111 I 17.000] I I I
| IM | I I |
|603.19 600 MM CULVERT I I I I I
0250|PIPE OPTION | I 21.000] I I I
| IM | I I |
]603.199 600 MM CULVERT | I I I I
0260|PIPE OPTION 111 I 32.000] I I I
| IM | I I |
|603.20 750 MM CULVERT I I I I I
0270|PIPE OPTION | I 70.000] I I I
| IM | I I |
|603.205 750 MM I I | I I
0280 |REINFORCED CONCRETE PIPE | 93.000] I I I
ICLASS 111 IM I I I I
]603.209 750 MM CULVERT | I I I I
0290|PIPE OPTION 111 I 29.000] I I I
| IM | I I |

]603.41 610 MM REINFORCED |
0300 CONCRETE PIPE CLASS IV | 37.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 060920
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 009196.00 PROJECT(S): NH-9196(00)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |----————- l--—
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|604.092 CATCH BASIN TYPE | | | | |
0310|B1-C | 39.000] | | |
| IEA | I I |
|604.15 MANHOLE | | | | |
0320] | 2.000] | | |
| IEA | I I |
|604.246 CATCH BASIN TYPE | | | | |
0330|F5 | 3.000] | | |
| IEA | I I |
|605.09 150 MM UNDERDRAIN | | | | |
0340 TYPE B | 1045.000] | | I
| IM | I I |
|605.11 300 MM UNDERDRAIN | | | | |
0350 TYPE C | 835.000]| I I |
| IM | I I |
|605.12 375 MM UNDERDRAIN | | | | I
0360 TYPE C | 557.000]| I I |
| IM | I I |
|605.13 450 MM UNDERDRAIN | | | | |
0370 TYPE C | 266.000]| | | I
| IM | I I |
|606.24 GUARDRAIL TYPE 3D | | | | |
0380]- SINGLE RAIL | 85.000] I I |
| IM | I I |
|606.353 REFLECTORIZED | | | | |
0390 | FLEXIBLE GUARDRAIL | 4_.000] I I |
| MARKER |EA | | | |
|606.47 SINGLE WOOD POST | | | | |
0400] | 60.000] | | |
| IEA | I I |

]606.79 GUARDRAIL 350 I
0410 FLARED TERMINAL I 2.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 060920
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 009196.00 PROJECT(S): NH-9196(00)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |----————- l--—
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1609.31 CURB TYPE 3 | | | | I
0420 I 2910.000] I I I
| IM | I I |
1610.08 PLAIN RIPRAP | | | | |
0430] | 200.000] | | |
| IM3 | I I |
|610.18 STONE DITCH | | | | |
0440 |PROTECTION | 85.000] I I |
| IM3 | I I |
1613.319 EROSION CONTROL | | | | |
0450 | BLANKET | 550.000]| I I I
| M2 | I I |
1618.1401 SEEDING METHOD | | I | |
0460 |NUMBER 2 - PLAN QUANTITY | 360.000] I I I
| IUN | I I |
1619.1201 MULCH - PLAN | | | I |
0470 QUANTITY | 360.000]| I I |
| IUN | I I |
1619.1301 BARK MULCH | | | | I
0480 | 50.000] | I |
| IM3 | I I |
1619.1401 EROSION CONTROL | | | | |
0490 |MIX | 50.000]| | | |
| IM3 | I I |
1620.58 EROSION CONTROL | | | | I
0500 | GEOTEXTILE I 2610.000]| I I |
| IM2 | I I |
|621.037 EVERGREEN TREES | | | | |
0510] (1500 MM - 1800 MM) | 38.000] I I |
IGROUP A |EA | I I I

|621.552 DECIDUOUS SHRUBS |
0520] (900 MM - 1200 MM) GROUP | 20.000] I I I
1A |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 060920
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009196.00 PROJECT(S): NH-9196(00)E
CONTRACTOR :

LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1621.80 ESTABLISHMENT I I I I I

0530 | PERI0OD |LUMP | LUMP I I I

1627.711 WHITE OR YELLOW |
0540 | PAINTED PAVEMENT MARKING | 12450.000} I I I
ILINE (PLAN QUANTITY ) I

|627.76 TEMPORARY | | | | |
0550 | PAVEMENT MARKING LINE,  |LUMP | LUMP I I |
IWHITE OR YELLOW I | I I |
1639.18 FIELD OFFICE TYPE | | | | |
0560] A | 1.000] I | |
| IEA | I I |
1652.312 TYPE 111 | | | | |
0570] BARRICADE | 10.000] I I |
| IEA | I I |
|652.33 DRUM | | | | |
0580| | 100.000] | | |
| IEA | I I |
1652.34 CONE | | | I |
0590] | 100.000] I | |
| IEA | I I |
|652.35 CONSTRUCTION | | | | |
0600]SIGNS | 100.000] I I |
| IM2 | I I |
1652.361 MAINTENANCE OF | | | | |
0610| TRAFFIC CONTROL DEVICES |LUMP | LUMP I I I
| | | I I |
|652.38 FLAGGER | | | | |
0620] | 10000.000] I I I
| IHR | I I |
|656.75 TEMPORARY SOIL | | | | |
0630]EROSION AND WATER |LUMP |LUMP I I |

|POLLUTION CONTROL I I I | I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7

DATE: 060920
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009196.00 PROJECT(S): NH-9196(00)E
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|657.24 SEEDING PITS I I I I
0640] I 20.000] I I I
| IUN | I I |
[658.20 ACRYLIC LATEX I | | | I
0650 COLOR FINISH, GREEN I 105.000]| I I I
| IM2 | I I |
659.10 MOBILIZATION I I I I I
0660] |LUMP JLUMP I I I
| | | I I |
1660.21 ON-THE-JOB I I I I I
0670 TRAINING (BID) I 4000.000] I I I
| IHR | I I |
|
| SECTION 0001 TOTAL I
SECTION 0002 ALTERNATE BASE 1
(BID ONLY ONE ALTERNATE)
ALT GROUP AB1
|304.1311 DENSE-GRADED I I I I I
0680 CRUSHED AGGREGATE BASE | 31230.000]| I I I
| IM3 | I I |
| |
| SECTION 0002 TOTAL I
SECTION 0003 ALTERNATE BASE 2
(BID ONLY ONE ALTERNATE)
ALT GROUP AB2
|304.08 AGGREGATE BASE I I I I I
0690 COURSE - SCREENED I 31230.000]| I I I
| IM3 | I I |
| |
| SECTION 0003 TOTAL I I



Madison
9196.00
September 1, 2006

SPECIAL PROVISIONS
SECTION 621
LANDSCAPE
(Plant Species Specification and Quantities List)

The following list of items provides the estimated quantities for use on this project. The
scientific name of the plant material is provided along with the common name in parenthesis.

The contractor shall follow MDOT Standard Specifications for landscape materials and
installation procedures (sec 621).

The MDOT Landscape Architect or his designee will be available to inspect plant materials and
stake the location of plant materials at the time of planting.

ITEM NO | Description Unit | Quantity Total
621.037 | Evergreen Trees (1500 mm -1800 mm B&B) ea 38
Picea abies ( Norway Spruce ) 15
Thuja occidentalis (Arborvitae) 23
621.552 | Deciduous Shrubs ( 900 mm - 1200 mm con) ea 20
Syringa vulgarus ( Common Lilac ) 20
621.80 Establishment Period LS 1
Two Year Establishment Period 1
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